NOTICE TO PROCEED

M/s Technocraft Construction Pvt Ltd,
B-27, Sector-49,
Noida-201301
Phone: 0120-4216767
Telefax: 0120-4216767
E-mail: info@technocraftconstruction.com

Subject:- "Design and Construction of Intercepting Sewer on both banks of Ayad River and Lateral Sewer Network in Ward No. 34, 35 & 38 along with Allied Works including Operation & Maintenance services of the created system for 10 years at Udaipur (Contract Package No.: RUSDIP/Program/UDP/01)"

Ref:- Letter of acceptance issued vide this office letter No. RUSDIP/PIU/UDP/01/PH-III/01-04 Dated:- 30.06.2017.

Sir,

1. Please find enclosed herewith copy of Contract Agreement duly signed by undersigned and your authorized representative for the execution of "Design and Construction of Intercepting Sewer on both banks of Ayad River and Lateral Sewer Network in Ward No. 34, 35 & 38 along with Allied Works including Operation & Maintenance services of the created system for 10 years at Udaipur under Contract Package No.: RUSDIP/Program/UDP/01".

2. Accepted contract amount of Rs 126,23,36,004/- (in words Rupees one hundred twenty six crores twenty two lacs thirty six thousands and four only) including provisional sum of Rs 2,70,00,000/- (Rupees two crores seventy lacs only), as corrected and modified in accordance with the instructions to Bidders.

As per bid document provision (clause 23 of Preamble to BOQ), operation service costs, which includes operation, maintenance and management of entire system, shall not be less than 10% of design build costs; accordingly, bid price shall be adjusted by reduce unit rate of item no. 9 of design built (Survey for identify the Existing Underground Utilities) from Rs. 35,000/- to Rs. 28,836.10/- causing total reduction in design build costs by Rs. 4,93,113/- and increase in unit rate of item No. 275 of O&M (Operation & maintenance of entire system) from Rs. 9,44,000/- to Rs.9,47,275/- causing increase in O&M costs by Rs. 4,93,113/-. As agreed and accepted by you vide letter dated 22.06.2017, the modified/adjusted bid price is as under:-

<table>
<thead>
<tr>
<th>S. No.</th>
<th>Items/Scope of work</th>
<th>Originally quoted amount</th>
<th>Total reduction/increase</th>
<th>Modified Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Design Built items</td>
<td>112,35,25,844</td>
<td>-4,93,113</td>
<td>112,30,32,731</td>
</tr>
<tr>
<td>2</td>
<td>Operation service costs items</td>
<td>11,18,10,150</td>
<td>+4,93,113</td>
<td>11,23,03,273</td>
</tr>
<tr>
<td>3</td>
<td>Provisional Sum</td>
<td>2,70,00,000</td>
<td>0</td>
<td>2,70,00,000</td>
</tr>
<tr>
<td>Total</td>
<td></td>
<td>126,23,36,004</td>
<td>0</td>
<td>126,23,36,004</td>
</tr>
</tbody>
</table>

P-025
3. As per conditions of contract, you are requested to mobilize and execute the work in accordance with contract provisions.

4. The commencement and completion date for this contract are as under:
   i. Stipulated date of Start                      : 10.08.2017
   ii. Stipulated date of completion of design-build (900 days) : 26.01.2020
   iii. Stipulated date of completion of O&M services (3650 days after completion of design – build) : 22.01.2030

5. As per clause 1.10: Table 4: Section 6.1 – Employer’s requirements, you are requested to achieve all sectional milestones within stipulated time periods.

6. As per clause 1.12 Table 5: Section 6.1 – Employer’s requirements, you are requested to achieve all SIP activities within targeted time periods.

7. As per clause 2.1 of particular conditions of contract, please contract undersigned to take possession of site.

8. This work is to be carried out under direction/supervision of Employer’s Representative.

9. All the terms and conditions of bid document inclusive of addendums/contract agreement will apply on this work.

10. Please submit insurances as per clause 19 of GCC/section 8: contract data immediately.

11. Please mobilize key personal and equipment as per section 6.5 & 6.6

Encl: As above.

(Sd/-)
Bharat Kumar Tepan
Executive Engineer,
RUIDP, PIU Udaipur
Date: 29.08.2017

No. /RUIDP/PIU/UDP/01/PH-III/NTP/2017-18/ ISD – 167
Copy forwarded for information and necessary action please:-
1. The Principal Secretary, LGSD, Rajasthan, Jaipur
2. The Project Director, RUIDP, Jaipur
3. The Director, Asian Development Bank, Urban Development Division, South Asia Department, 6, ADB Avenue, Mandaluyong City, 1550 Metro Manila, Philippines
4. The Accountant General (Audit), Rajasthan
5. The District Collector & Magistrate, Udaipur
6. The Additional Project Director, RUIDP, Jaipur
7. The Financial Advisor, RUIDP, Jaipur
8. The Secretary, UIT, Udaipur
9. Commissioner, Municipal Corporation, Udaipur
10. Additional Chief Engineer, WRD, Udaipur
11. Superintending Engineer (VW), RUIDP, Jaipur
12. Superintending Engineer (PWD), City Circle, Udaipur
13. Superintending Engineer (PHED), City Circle, Udaipur
14. Superintending Engineer (WRD), City Circle, Udaipur
15. Team Leader, PMDSC, Jaipur
16. Income Tax Officer, Works & Leasing, Udaipur
17. Commercial Tax Officer, Sales Tax, Udaipur
18. Mining Engineer, Mining Department, Udaipur
19. APO-Bids / ACP, RUIDP, Jaipur
20. Guard File

(Bharat Kumar Tepan)
Executive Engineer,
RUIDP, PIU Udaipur