



Jodhpur Development Authority, Jodhpur

Opposite Railway Hospital, PWD Colony, Jodhpur
Phone-0291-2656357, Fax-0291-2612086

No : 209

Date : 19.06.2020

Name of Work:- Implementation of Sound & Light Show, 3D Projection, Mapping Show for Deval at Mandore.

NIT No. :- 03/Zone Electrical/ 2020-21

Corrigendum No. :- 02

S. No.	As per Tender Document	Revised And Now Read As
1	2	3
1	No Payment Schedule as per Bid Document	<p>The payment schedule for the work shall be as follows:-</p> <ol style="list-style-type: none">30% amount for Part –A Artistic Direction & Content Generation Items (S. No. 1 to 4) shall be released after receipt and approval of the Script, Voice Recording and Music in all Language including Animated video of actual site. Remaining payment for Part –A Artistic Direction & Content Generation Items (S. No. 1 to 4) shall be released after successful commissioning of the Project.30% amount for Part – B Audio System (S. No. 5 to 7), Part C- Imaging/Effects/ Lightning (S. No. 8 to 17), Part-D Control Room (S. No. 18 to 30), Part E- Cabling & Earthing (S. No. 31 to 33) shall be released on Supply at Site. <p>40% amount for Part – B Audio System (S. No. 5 to 7), Part C- Imaging/Effects/ Lightning (S. No. 8 to 17), Part-D Control Room (S. No. 18 to 30), Part E- Cabling & Earthing (S. No. 31 to 33) shall be released after Installation at Site.</p> <p>Remaining Payment for Part – B Audio System (S. No. 5 to 7), Part C- Imaging/Effects/ Lightning (S. No. 8 to 17), Part-D Control Room (S. No. 18 to 30), Part E- Cabling & Earthing (S. No. 31 to 33) shall be released after successful commissioning of the Project.</p>

S. No.	As per Tender Document	Revised And Now Read As
1	2	3
2	<p align="center">Financial Bid</p> <p><u>2-SPECIAL CONDITION FOR POST QUALIFICATION</u></p> <p>13. The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer that the material is fit for dispatch, even after receiving the ornamental poles at site JDA reserve the right to send the material to any Govt. / Semi Govt. / Private lab for testing and if the pole is not found as per specification, the bidder will require to replace the complete material at his own cost.</p>	<p align="center">DELETED</p>
3	<p align="center">Technical Bid</p> <p>6. Proposed Scheme for Launcher/ Façade lighting and Light and Sound Show 3D projection Mapping <u>'The visitors who are interested in viewing the 3D projection mapping show will be given the headphones'</u></p>	<p align="center">DELETED</p> <p align="center">(Only underlined statement shall be considered as deleted)</p>
4	<p align="center">BOQ S. No. 8</p> <p>DLP projector of with 16,000 ANSI lumens, having resolution WUXGA with contrast ratio 10,000:1 (All White/All Black) (Dynamic Contrast3). (Make : Christie/ Barco/ Panasonic)</p>	<p align="center">BOQ S. NO. 8</p> <p>DLP projector with range from 12,000 ANSI lumens to 16,000 ANSI lumens , having resolution WUXGA with contrast ratio 10,000:1 and lux level on the façade surface, it should be 70-100 lux minimum. (Make : Christie/ Barco/ Panasonic)</p>
5	<p align="center">Financial Bid</p> <p>Special Terms & Conditions for Electrification work.</p>	<p align="center">DELETED</p>

1. The Contractor has to give the performance guarantee of the following materials for the period mentioned against them from the date of completion of work:

- (a) Transformers 30 Months
- (b) All types of Insulators 18 Months
- (c) ACSR Conductors 6 Months
- (d) Isolators 6 Months
- (e) Horn gap fuse set 6 Months
- (f) LT Pillar Box 6 Months
- (g) All types of HT/LT cables 18 Months

6

Technical Bid Point 2 Criteria

S.No	Item	Quantities required to be executed (33% Qty. of G-Schedule)
	<u>Major Item of Schedule - G</u>	

Technical Bid Point 2 Criteria

S.No	Item	Quantities required to be executed (33% Qty. of H-Schedule)
	<u>Major Item of Schedule - H</u>	

7

Technical Bid Point 2 Criteria

Notes:-
 1. The starting & completion date of the work is to be in between above said financial year. If no then maximum work (70%) is to be completed in above said financial year.

DELETED

Signature

Executive Engineer Electrical -I,
 Jodhpur Development Authority,
 Jodhpur

o/c