

**Office of Superintending Engineer**

Project Implementation Unit (RSTDSP), RUIDP, RATANGARH, CHURU  
(email: RTG.RUIDP@RAJASTHAN.GOV.IN)

No:-RUIDP/PIU/RTG./ 169-18)

Date: 15.6.2020

**Notice To Proceed**

M/s Larsen & Toubro Limited,  
Mount poonamallee Road,  
Mannapakkam, P.B. No.979,  
Chennai- 600089, INDIA  
Tel:-91-44-33194882,  
Fax:-91-44-33194949  
Email: [mmmurthy@Intecc.com](mailto:mmmurthy@Intecc.com)

**Sub:-** Notice to proceed for contract package no. RSTDIP/RTG-FTP-LXG/01-Lot 02 (Lot 2:- Construction of Works of Sewer Network with House connections, and construction of Sewage Treatment Plant & Sewage Pumping Station and all allied Works and operation services of the entire system for 10 years at Fatehpur (Sikar); )

**Ref:-** (1) Your bid dated 09.07.2019  
(2) Project Director, RUIDP letter No. PMU PH-IV/TEC-TAC/448 Dt. 08-05-2020  
(3) Letter of acceptance issued vide this office letter no. RUIDP/PIU/RTG/39-46 dated 11.05.2020

Dear Sir,

1. Please find the enclosed herewith the copy of contract agreement duly signed by the undersigned, E.o. nagar palika , Fatehpur (Sikar) and your authorized representative for the execution of "Notice to proceed for Contract Package no.RSTDIP/RTG-FTP-LXG/01-Lot 02 (Lot 2 :- Construction of Works of Sewer Network with House connections, and construction of Sewage Treatment Plant & Sewage Pumping Station and all allied Works and operation services of the entire system for 10 years at Fatehpur (Sikar).

2. Contract Amount for this work is Rs. 114,89,74,252/- (Rupees One Hundred Fourteen Crore Eighty Nine Lakh Seventy Four Thousand Two Hundred Fifty Two only) including provisional sum of Rs. 2,50,00,000/- (Rs. Two Crore Fifty Lacs only), as corrected & modified in accordance with the instructions to bidders is here by accepted by our agency.

As agreed & accepted by you vide letter No. LTCD/HQ-WET/WW/KSS/2019-20/280 Dated 30.12.19. The detail of negotiated bid price is as under. As per Bid Document provision, Operation Service costs which include operation, maintenance and management of entire system, shall not be less than 15% of design build costs. Accordingly,



**Office of Superintending Engineer**  
 Project Implementation Unit (RSTDSP), RUIDP, RATANGARH, CHURU  
 (email: RTG.RUIDP@RAJASTHAN.GOV.IN)

- (i) All design & build items shall be of Rs. 105,49,10,792/- (Rupees One Hundred Five Crore Forty Nine Lakh ten thousand Seven Hundred Ninty Two only)
  - (ii) Operation & Maintenance service cost shall be of Rs. 6,90,63,460 (Rs. Six crore Ninty lakh Sixty three thousand four hundred sixty)
  - (iii) Provisional sum is of Rs. Rs. 2,50,00,000/- (Rs. Two Crore Fifty Lakh only)
  - (iv) Total bid price shall be of Rs. 114,89,74,252/- (Rupees One Hundred Fourteen Crore Eighty Nine Lakh Seventy Four Thousand Two Hundred Fifty Two only))
3. As per conditions of contract, you are requested to mobilize and execute the work in accordance with contract provisions.
  4. Contract Agreement No. RUIDP/PIU/RTG(FTP)/02/2020-21  
 Stipulated Date of Start :- 22.06.2020  
 Stipulated date of completion of design build 21.06.2023 ( 1095 days)  
 Stipulated date of completion of Operation services 18.06.2033 (3650 days)
  5. All condition of original bid document inclusive of addendum will apply on the work.
  6. The work is to be carried out under direction/ supervision of employer's representative. You are requested to achieve all sectional milestones with stipulated time periods as per section 6 employer's requirement of bid document.
  7. Provide the detail of key persons within seven days (including their cv's)
  8. Provide physical, financial plan within seven days.
  9. Provide information regarding establishment of office, laboratory, store etc.
  10. Contact with Executive Engineer ruidp Fatehpur and take site possession immediately.

Encl. :- As above

*Rajesh Purohit*  
 15.6.2020  
 (Rajesh Purohit)  
 Superintending Engineer  
 PIU, RUIDP, Ratangarh



## Office of Superintending Engineer

Project Implementation Unit (RSTDSP), RUIDP, RATANGARH, CHURU  
(email: RTG.RUIDP@RAJASTHAN.GOV.IN)

---

No:-RUIDP/PIU/RTG./ 169-181

Date: 15.6.2020

Copy to the following :-

1. Principal Secretary, LSGD, GoR Jaipur.
2. Country Director, ADB, New Delhi.
3. Project Director, RUIDP, Jaipur.
4. District collector, Churu.
5. Superintendent of Police, Churu.
6. Additional Project Director RUIDP Jaipur.
7. Chief Engineer, RUIDP, Jaipur.
8. The Accountant General (Audit) Rajasthan Jaipur.
9. Financial Advisor, RUIDP, Jaipur.
10. Add. Chief Engineer, RUIDP, Jodhpur.
11. Treasury Officer, churu.
12. ATO, sub treasury Ratangarh.
13. Superintending Engineer PHED/JVVNL/PWD Churu.
14. General Manager, BSNL, Churu.
15. Executive officer, Municipal Board Fathepur.
16. Income tax officer, works & leasing tax churu.
17. Mining Engineer Ratangarh, Churu.
18. Labour commissioner, Labour Department churu.
19. Team Leader PMDSC Jaipur.
20. Executive Engineer, RUIDP Fathepur.

*raj*  
15.6.2020  
(Rajesh Purohit)  
Superintending Engineer  
PIU, RUIDP, Ratangarh