



Office of Superintending Engineer
Project Implementation Unit (RSTDSP), RUIDP, SIROHI
(email: SESIROHIRUIDP@GMAIL.COM)

No:-RUIDP/PIU/SHR./PH-IV/2020-21/

Date: *11-05-2020*

Letter of Acceptance

M/s Larsen & Toubro Limited,
Mount poonamallee Road,
Mannapakkam, P.B. No.979,
Chennai- 600089, INDIA
Tel:-91-44-33194882,
Fax:-91-44-33194949
Email: kssuresh@Lntecc.com

Sub:- Notification of Award of Contract Package no.RSTDIP/SHR-ABR/01-Lot 01

Ref:- (1) Your bid dated 10.07.2019
(2) Project Director, RUIDP letter No.F3(301)(66)(3)/RUIDP
PMU PH-IV/TEC-TAC/449 Dt. 08-05-2020

This is to notify that Government of Rajasthan & Tender Approval Committee of RUIDP has approved your Bid dated 10-07-2019 consisting of the Technical Bid and the Price for execution of the work of Contract of package RSTDIP/SHR-ABR/01 comprising all the works in 2 Lots; "Lot 1- RSTDIP/SHR/01:- "Construction of Works of Water Supply Production and Distribution Network Improvements with house service connections for nonrevenue water reduction and continuous water supply and Providing Sewer Network with House connections, and construction of Sewage Treatment Plant and all allied Works and operation services of the entire system for 10 years at Sirohi." And Lot 2- RSTDIP/ABR/01:- :-"Construction of Works of Water Supply Production and Distribution Network Improvements with house service connections for nonrevenue water reduction and continuous water supply and Providing Sewer Network with House connections, and construction of Sewage

Office of Superintending Engineer
 Project Implementation Unit (RSTDSP), RUIDP, SIROHI
 (email: SESIROHIRUIDP@GMAIL.COM)

Treatment Plant and all allied Works and operation services of the entire system for 10 years at Aburoad Town.” For the accepted contract amount of Rs. 477,70,00,000.00 (Rupees Four hundred and seventy-seven crores and seventy lacs only) including provisional sum of 7,25,00,000.00 (Rupees Seven crore and twenty-five lakh only) as corrected and modified in accordance with the instructions to Bidders is hereby accepted by our agency.

Price for execution of the work of **Lot 1- RSTDIP/SHR/01:- “Construction of Works of Water Supply Production and Distribution Network Improvements with house service connections for nonrevenue water reduction and continuous water supply and Providing Sewer Network with House connections, and construction of Sewage Treatment Plant and all allied Works and operation services of the entire system for 10 years at Sirohi.”** for the Accepted Contract Amount of **Rs. 213,92,01,170/-** (Rs. Two Hundred and thirteen Crore Ninety two Lakh One Thousand One Hundred Seventyonly) including provisional sum of **Rs.4,75,00,000/-** (Rs. Four crore seventy five lakh only) as corrected and modified in accordance with the instructions to Bidders is hereby accepted by our agency.

As per the approvals, in addition to performance security, you are also required to submit additional performance security (for unbalanced and front loaded bid price) in accordance with clause 38.4(b), Section 2 of the Bidding document, for total amounting to **Rs. 21,39,20,117/-** (Rs. Twenty one Crore Thirty nine lakh twenty Thousand One Hundred seventeen Only) which is equal to 10% of negotiated contract amount before signing of agreement.

Office of Superintending Engineer
Project Implementation Unit (RSTDSP), RUIDP, SIROHI
 (email.SESIROHIRUIDP@GMAIL.COM)

Since negotiated amount for O&M services is less than the required amount under the contract, therefore as per contract provisions, additional performance securities for O&M period would be required before release of above performance securities on completion of design built work. Additional performance security of Rs. 17,25,55,013/- (Rs. Seventeen Crore twenty fivelakh fifty five Thousand thirteen Only) for O&M would be required to be submitted.

You are requested to:

- (i) Furnish the Performance Security for an amount of Rs. 21,39,20,117/- (Rs. Twenty one Crore Thirty nine lakh twenty Thousand One Hundred seventeen Only) and additional Performance Security for an amount of Rs. 21,39,20,117/- (Rs. Twenty one Crore Thirty nine lakh twenty Thousand One Hundred seventeen Only) within 28 days (From date of issue of this letter) in accordance with the conditions of Contract (Section 8, Part A (Contract Data), clause 4.2) using for that purpose the Performance Security Form included in Section 9 (Contract Forms) of the Bidding Document.
- (ii) Provide Insurances in accordance with the conditions of Contract (Section 8, Part A (Contract Data), clause 19)
- (iii) Prepare Agreement on non-judicial stamp paper (From Govt. of Rajasthan of value as per latest circular and provisions) and attend the office of the undersigned on any working day to sign the Contract document.

End: -Format of contract Agreement

-sd-
 (Bharat Tepan)
 Superintending Engineer
 PIU, RUIDP-SIROHI

Office of Superintending Engineer
Project Implementation Unit (RSTDSP), RUIDP, SIROHI
(email SESIROHIRUIDP@GMAIL.COM)

No:- RUIDP/PIU/SHR./PH-IV/2020-21/ *02*

Date: *11-05-2020*

- ✓ 1. Project Director RUIDP Jaipur in reference to letter no. RUIDP PMU PH-IV/TEC-TAC/449 Dt. 08-05-2020
2. Chief Engineer, RUIDP, Jaipur
3. Financial Advisor, RUIDP, Jaipur
4. Add. Chief Engineer, RUIDP, Jodhpur.
5. Executive Engineer, PIU, RUIDP, Sirohi/-----.
6. Commissioner/Executive officer, Municipal Council/ Board, Sirohi.
7. Team Leader, PMDSC, Jaipur

[Signature]
(Bharat Tepan)

11-5-20
Superintending Engineer
PIU, RUIDP-SIROHI