

Office of Superintending Engineer
Project Implementation Unit (RSTDSP) RUIDP, KUCHAMAN (NAGOUR)
(email: KMN.RUIDP@RAJASTHAN.GOV.IN)

No:- RUIDP/PIU/KMN/ 31

Date: 07.04.2021

Letter of Acceptance

M/s Larsen & Toubro Limited,
Mount Poonamallee Road,
Mannapakkam, P.B. No.979,
Chennai- 600089, INDIA
Tel:-91-44-33194882,
Fax:- 91-44-33194949
Email: kssuresh@Lntecc.com

Sub:- Notification of award of Contract Package No.: RSTDIP/ LDN-DID-MKN /01- Lot 2 (Lot 2- RSTDIP/DID/01 "Construction of Works of Sewer Network with House connections, and construction of Sewage Treatment Plant & Sewage Pumping Station and allied Works and operation services of the entire system for 10 years at Didwana (Nagaur)") under RUIDP Phase IV.

Ref:- (1) Your bid dated 10.07.2019
(2) Project Director RUIDP PMU PH-IV/TEC-TAC/162 Dt. 07.04.2021

Dear Sir,

This is to notify that Govt. of Rajasthan & Tender Approval Committee of RUIDP has approved your Bid dated 10.07.2019 consisting of the Technical Bid and the Price for execution of the work of Contract of package no. **RSTDIP/ LDN-DID-MKN/01** comprising all the works in 3 Lots; "Lot 1- RSTDIP/LDN/01: Construction of Works of Sewer Network with House connections, and construction of Sewage Treatment Plant and all allied Works and operation services of the entire system for 10 years at Ladnu (Nagaur). Lot 2- RSTDIP/DID/01: Construction of Works of Sewer Network with House connections, and construction of Sewage Treatment Plant & Sewage Pumping Station and allied Works and operation services of the entire system for 10 years at Didwana (Nagaur). Lot 3- RSTDIP/MKN/01: Construction of Works of Sewer Network with House connections, and construction of Sewage Treatment Plant & Sewage Pumping Station and allied Works and operation services of the entire

Office of Superintending Engineer
Project Implementation Unit (RSTDSP) RUIDP, KUCHAMAN (NAGAUR)
(email: KMN.RUIDP@RAJASTHAN.GOV.IN)

system for 10 years at Makrana (Nagaur)" for the Accepted Contract Amount of Rs. 404,78,78,156 (Rupees Four Hundred and Four Crores Seventy-Eight Lacs Seventy-Eight Thousand One Hundred and Fifty-Six only) including provisional sum of Rs. 8,00,00,000 (Rupees Eight crore only) as corrected and modified in accordance with the instructions to Bidders is hereby accepted by our agency.

Price for execution of the work of **"Lot 2- RSTDIP/DID/01 "Construction of Works of Sewer Network with House connections, and construction of Sewage Treatment Plant & Sewage Pumping Station and allied Works and operation services of the entire system for 10 years at Didwana (Nagaur)"** for the Accepted Contract Amount of Rs. 87,39,66,167 (Rupees Eighty-Seven Crores Thirty-Nine Lacs Sixty-Six Thousand One Hundred and Sixty-Seven only) including provisional sum of Rs. 2,00,00,000 (Rupees Two crore only) as corrected and modified in accordance with the instructions to Bidders is hereby accepted by our agency.

Since negotiated amount for O&M services is less than the required amount under the contracts, therefore, in accordance of clause 25 of Preamble to Bill of Quantities, of the Bidding Document, additional performance security for difference of O&M amount of Rs. 5,23,99,869 (Rupees Five Crores Twenty-Three Lacs Ninety-Nine Thousand Eight Hundred and Sixty-Nine Only) valid for entire O&M period would require to be submitted.

You are requested to:

- (i) Furnish Performance Security for an amount of Rs. 8,73,96,617/- (Rupees Eight Crores Seventy-Three Lacs Ninety-Six Thousand Six Hundred and Seventeen only) within 28 days (From date of issue of this letter) in accordance with the conditions of contract (Section-8, Part-A (Contract Data), Clause-4.2) using for that purpose the performance security form included in Section-9 (Contract Forms) of the Bidding Document.
- (ii) Furnish the additional performance security for difference of O&M amount of Rs. 5,23,99,869 (Rupees Five Crores Twenty-Three Lacs


Office of Superintending Engineer
Project Implementation Unit (RSTDSP) RUIDP, KUCHAMAN (NAGAUUR)
(email: KMN.RUIDP@RAJASTHAN.GOV.IN)

Ninety-Nine Thousand Eight Hundred and Sixty-Nine Only) in accordance of clause 25 of Preamble to Bill of Quantities, of the Bidding Document (valid for entire O & M Period and payable at Rajasthan) within 28 days (From date of issue of this letter)

- (iii) Provide insurance in accordance with the condition of Contract (Section-8, Part-A (Contract Data), Clause-19)
- (iv) Prepare agreement on Non- Judicial stamp paper (From Govt. of Rajasthan of value as per latest circular and provisions) and attend the office of the undersigned on any working day to sign the Contract Document.

It is informed that all O&M costs shall be borne by concerned ULB.


Encl :- Format of contract Agreement


(Rakesh Kumar Mudgal)
Superintending Engineer
RUIDP, PIU-Kuchaman

No:- RUIDP/PIU/KMN/ 32 - 40

Date: 07.04.2021

1. Project Director, RUIDP, Jaipur in reference to letter no. RUIDP PMU PH-IV/TEC-TAC/ 162 Dt. 07.04.2021
2. Additional Project Director, RUIDP Jaipur
3. Chief Engineer, RUIDP, Jaipur
4. Financial Advisor, RUIDP, Jaipur
5. Add. Chief Engineer, RUIDP, Zone-Jaipur.
6. Executive Engineer, RUIDP, Makrana
7. Executive Officer Municipal Board, Didwana
8. Team Leader, PMCBC, Jaipur
9. Team Leader, CMSC-I, Jaipur
10. Guard File.


Superintending Engineer
RUIDP, PIU-Kuchaman