

Office of Superintending Engineer

Project Implementation Unit (RSTDSP) RUIDP, KUCHAMAN (NAGOUR)
(email: KMN.RUIDP@RAJASTHAN.GOV.IN)

No:- RUIDP/PIU/KMN/ 11

Date: 07.04.2021

Letter of Acceptance

M/s Larsen & Toubro Limited,
Mount Poonamallee Road,
Mannapakkam, P.B. No.979,
Chennai- 600089, INDIA
Tel:-91-44-33194882,
Fax:- 91-44-33194949
Email: kssuresh@Lntecc.com

Sub:- Notification of award of **Contract Package No.: RSTDIP/ KMN/02**
"Construction of Works of Water Supply Production and Distribution Network Improvements with house service connections for nonrevenue water reduction and continuous water supply and Providing Sewer Network with House connections, and construction of Sewage Treatment Plant & Sewage Pumping Station and all allied Works and operation services of the entire system for 10 years at Kuchaman (Nagaur)" under RUIDP Phase IV.

Ref:- (1) Your bid dated 28.09.2019
(2) Project Director RUIDP PMU PH-IV/TEC-TAC/KMN-02/161 Dt. 07.04.2021

Dear Sir,

This is to notify that Govt. of Rajasthan & Tender Approval Committee of RUIDP has approved your Bid dated 28.09.2019 consisting of the Technical Bid and the Price for execution of the work of "**Construction of Works of Water Supply Production and Distribution Network Improvements with house service connections for nonrevenue water reduction and continuous water supply and Providing Sewer Network with House connections, and construction of Sewage Treatment Plant & Sewage Pumping Station and all allied Works and operation services of the entire system for 10 years at Kuchaman (Nagaur)**" for the Accepted Contract Amount of Rs. 313,93,75,000 (Rupees Three Hundred and Thirteen Crores Ninety-Three Lacs Seventy-Five Thousand only) including provisional sum of Rs. 5,50,00,000/-

Office of Superintending Engineer

Project Implementation Unit (RSTDSP) RUIDP, KUCHAMAN (NAGAUUR)
(email: KMN.RUIDP@RAJASTHAN.GOV.IN)

(Rupees Five Crore Fifty Lacs only) as corrected and modified in accordance with the instructions to Bidders is hereby accepted by our agency.


Since negotiated amount for O&M services is less than the required amount under the contracts, therefore, in accordance of clause 24 of Preamble to Bill of Quantities, of the Bidding Document, additional performance security for difference of O&M amount of Rs. 24,25,32,966 (Rupees Twenty-Four Crores Twenty-Five Lacs Thirty-Two Thousand Nine Hundred and Sixty-Six Only) valid for entire O&M period would require to be submitted.

You are requested to:

- (i) Furnish Performance Security for an amount of Rs. 31,39,37,500/- (Rupees Thirty-One Crores Thirty-Nine Lacs Thirty-Seven Thousand Five Hundred only) within 28 days (From date of issue of this letter) in accordance with the conditions of contract (Section-8, Part-A (Contract Data), Clause-4.2) using for that purpose the performance security form included in Section-9 (Contract Forms) of the Bidding Document.
- (ii) Furnish the additional performance security for difference of O&M amount of Rs. 24,25,32,966 (Rupees Twenty-Four Crores Twenty-Five Lacs Thirty-Two Thousand Nine Hundred and Sixty-Six Only) in accordance of clause 24 of Preamble to Bill of Quantities, of the Bidding Document (valid for entire O & M Period and payable at Rajasthan) within 28 days (From date of issue of this letter)
- (iii) Provide insurance in accordance with the condition of Contract (Section-8, Part-A (Contract Data), Clause-19)
- (iv) Prepare agreement on Non- Judicial stamp paper (From Govt. of Rajasthan of value as per latest circular and provisions) and attend the office of the undersigned on any working day to sign the Contract Document.

It is informed that all O&M costs shall be borne by concerned ULB.

Encl :- Format of contract Agreement


(Rakesh Kumar Mudgal)
Superintending Engineer
RUIDP, PIU-Kuchaman

Office of Superintending Engineer
Project Implementation Unit (RSTDSP) RUIDP, KUCHAMAN (NAGAUR)
(email: KMN.RUIDP@RAJASTHAN.GOV.IN)

No:- RUIDP/PIU/KMN/ 12 - 20

Date: 07.04.2021

1. Project Director, RUIDP, Jaipur in reference to letter no. RUIDP PMU PH-IV/TEC-TAC/ KMN-02/161 Dt. 07.04.2021
2. Additional Project Director, RUIDP Jaipur
3. Chief Engineer, RUIDP, Jaipur
4. Financial Advisor, RUIDP, Jaipur
5. Add. Chief Engineer, RUIDP, Zone-Jaipur.
6. Executive Engineer, RUIDP PIU, Kuchaman
7. Executive Officer Municipal Board, Kuchaman
8. Team Leader, PMCBC, Jaipur
9. Team Leader, CMSC-I, Jaipur
10. Guard File


Superintending Engineer
RUIDP, PIU-Kuchaman