

**NOTICE TO PROCEED**

✓ M/s BIPL-SC-HP Joint Venture  
201, 2<sup>nd</sup> Floor, Earth Retail,  
Nr. Bhadaj – Science City Circle,  
S.P. Ring Road, Ahmedabad -380060  
Phone: +91 8980002538  
E-mail: [gnp.bipl@gmail.com](mailto:gnp.bipl@gmail.com) / [eng.office@bhugan.in](mailto:eng.office@bhugan.in)

**Subject:-** Notice to Proceed for contract package No. **RSTDIP/BNS/04** comprising of the work of “ Construction of Works of Water Supply Production and Distribution Network Improvements with house service connections for nonrevenue water reduction and continuous water supply and Providing Sewer Network with House Sewer connections along with construction of Sewage Treatment Plant & Sewerage Pumping Station and all allied Works and operation services of the entire system for 10 year at Banswara” (Contract Package No. RSTDIP/BNS/04).

**Reference:-** 1. Bids received up to 29.07.2020  
2. Letter of Acceptance issued vide this office letter No. RUIDP/PIU/BNS/Ph-IV/2020-21/382 dated 05.01.2021

1. Please find enclosed herewith the copy of Contract Agreement duly signed by the undersigned and your authorized representative for the execution of “Notice to Proceed for contract package No. **RSTDIP/BNS/04** (Construction of Works of Water Supply Production and Distribution Network Improvements with house service connections for nonrevenue water reduction and continuous water supply and Providing Sewer Network with House Sewer connections along with construction of Sewage Treatment Plant & Sewerage Pumping Station and all allied Works and operation services of the entire system for 10 year at Banswara Town)”.
2. Accepted contract amount for this work is **Rs 320,74,60,597/-** (In words Rupees Three Hundred and Twenty Crores Seventy-Four Lakhs Sixty Thousand Five Hundred and Ninety-Seven only) **including provisional sum of Rs 7,00,00,000/-** (Rs Seven Crore only) .
4. The Commencement and completion dates for this contract are as under:
  - i. Stipulated date of start : 01.02.2021
  - ii. Stipulated date of completion of design-build (1460 days) : 31.01.2025
  - iii. Stipulated date of completion of O&M services : 31.01.2035  
(3650 days after completion of design-build).
5. You are requested to mobilize and execute the work in accordance with the provisions of the contract.
6. As per clause 6.3.4, Table 5, Section 6 - Employer’s requirement, you are requested to achieve all sectional milestones within stipulated time periods.
7. As per clause 1.14, Table 1& 2, Section 6 - Employer’s requirement, you are requested to achieve all SIP activities within targeted time periods.



8. As per clause 2.1 of Section 8-Particular conditions of contract, please contact undersigned to take possession of site.
9. This work is to be carried out under direction/Supervision of Employer's Representative.
10. All the terms and conditions of bid document inclusive of addendums /contract agreement will apply on this work.
11. Please submit insurance as per clause 19.1, Section-8, PCC: Contract data immediately.
12. Please mobilize Key personnel and equipment as per Section 6.10 & 6.11. and provide the detail of key persons within seven days (including their CV's).
13. Please provide the physical, financial plan within seven days.
14. Please provide information regarding establishment of office, laboratory, store etc.

You are requested to mobilize and execute the work in accordance with the provisions of the contract.

Enclosed:- As above.

**(Manish Arora)**  
**Superintending Engineer,**  
**RUIDP, PIU, Phase IV**  
**Banswara**

No. RUIDP/PIU/BNS/04/Ph-IV/2020-21/

Date: 11.02.2021

**Copy to:**

1. Principal Secretary, LSGD, Rajasthan, Jaipur
2. Project Director, RUIDP, Jaipur
3. Director, Asian Development Bank, Urban Development Division, South Asia Department, 6, ADB Avenue, Mandaluyong city, 1550 Metro Manila, Philippines.
4. Accountant General (Audit), Rajasthan
5. District Collector & Magistrate, Banswara
6. Additional Project Director, RUIDP, Jaipur
7. Financial Adviser, RUIDP, Jaipur
8. Commissioner, Municipal Council, Banswara
9. Superintending Engineer, PWD, City Circle, Banswara
10. Superintending Engineer, PHED, City Circle, Banswara
11. Superintending Engineer, AVVNL, City Circle, Banswara
12. Superintending Engineer, WRD, City Circle, Banswara
13. Team Leader, PMCBC, Jaipur
14. Income Tax Officer, Works & Leasing Tax, Banswara
15. Commercial Tax Officer, Sales Tax, Banswara
16. Mining Engineer, Mining Department, Banswara
17. APO-BIDS / ACP, RUIDP, Jaipur
18. Guard file

**Superintending Engineer,**  
**RUIDP, PIU, Phase IV**  
**Banswara**