



Office of Superintending Engineer
 Project Implementation Unit (RSTDSP), RUIDP, SIROHI
 (email: SESIROHIRUIDP@GMAIL.COM)

No:- RUIDP/PIU/Sirohi/PH-IV/2020-21/

Date: 11-05-2020

Letter of Acceptance

M/s Larsen & Toubro Limited,
 Mount poonamallee Road,
 Mannapakkam, P.B. No.979,
 Chennai- 600089, INDIA
 Tel:-91-44-33194882,
 Fax:- 91-44-33194949
 Email: kssuresh@Lntecc.com

Sub:- Notification of Award of Contract Package no. RSTDIP/SHR-ABR/01-Lot 02

Ref:- (1) Your bid dated 10.07.2019
 (2) Project Director, RUIDP letter No.F3(301)(66)(3)/RUIDP
 PMU PH-IV/TEC-TAC/449 Dt. 08-05-2020

This is to notify that Government of Rajasthan & Tender Approval Committee of RUIDP has approved your Bid dated 10-07-2019 consisting of the Technical Bid and the Price for execution of the work of Contract of package RSTDIP/SHR-ABR/01 comprising all the works in 2 Lots; "Lot 1- RSTDIP/SHR/01:- "Construction of Works of Water Supply Production and Distribution Network Improvements with house service connections for nonrevenue water reduction and continuous water supply and Providing Sewer Network with House connections, and construction of Sewage Treatment Plant and all allied Works and operation services of the entire system for 10 years at Sirohi." And Lot 2- RSTDIP/ABR/01:- :-"Construction of Works of Water Supply Production and Distribution Network Improvements with house service connections for nonrevenue water reduction and continuous water supply and

Office of Superintending Engineer
Project Implementation Unit (RSTDSP), RUIDP, SIROHI
(email: SESIROHIRUIDP@GMAIL.COM)

Providing Sewer Network with House connections, and construction of Sewage Treatment Plant and all allied Works and operation services of the entire system for 10 years at Aburoad Town." For the accepted contract amount of Rs. 477,70,00,000.00 (Rupees Four hundred and seventy-seven crores and seventy lakh only) including provisional sum of 7,25,00,000.00 (Rupees Seven crore and twenty-five lakh only) as corrected and modified in accordance with the instructions to Bidders is hereby accepted by our agency.

Price for execution of the work of Lot 2- RSTDIP/ABR/01:- "Construction of Works of Water Supply Production and Distribution Network Improvements with house service connections for nonrevenue water reduction and continuous water supply and Providing Sewer Network with House connections, and construction of Sewage Treatment Plant and all allied Works and operation services of the entire system for 10 years at Aburoad Town." for the Accepted Contract Amount of Rs. 263,77,98,830/- (Rs. Two Hundred and Sixty three Crore Seventy Seven Lakh Ninety Eight Thousand Eight Hundred Thirty only) including provisional sum of Rs.25,000,000/- (Rs. Two crore Fifty lakh only) as corrected and modified in accordance with the instructions to Bidders is hereby accepted by our agency.

As per the approvals, in addition to performance security, you are also required to submit additional performance security (for unbalanced and front loaded bid price) in accordance with clause 38.4(b), Section 2 of the Bidding document, for total amounting to Rs. 26,37,79,883/- (Rs. Twenty Six Crore Thirty Seven lakh seventy nine Thousand Eight Hundred Eighty Tree Only) which is equal to 10% of negotiated contract amount before signing of agreement.

Office of Superintending Engineer
Project Implementation Unit (RSTDSP), RUIDP, SIROHI
(email: SESIROHIRUIDP@GMAIL.COM)

Since negotiated amount for O&M services is less than the required amount under the contract, therefore as per contract provisions, additional performance securities for O&M period would be required before release of above performance securities on completion of design built work. Additional performance security of **Rs. 17,75,67,018/- (Rs. Seventeen Crore Seventy five lakh Sixty Seven Thousand Eighteen Only)** for O&M would be required to be submitted.

You are requested to:

- (i) Furnish the Performance Security for an amount Rs. 26,37,79,883/- (Rs. Twenty Six Crore Thirty Seven lakh seventy nine Thousand Eight Hundred Eighty Tree Only) and additional Performance Security for an amount of Rs. 26,37,79,883/- (Rs. Twenty Six Crore Thirty Seven lakh seventy nine Thousand Eight Hundred Eighty Tree Only) within 28 days (From date of issue of this letter) in accordance with the conditions of Contract (Section 8, Part A (Contract Data), clause 4.2) using for that purpose the Performance Security Form included in Section 9 (Contract Forms) of the Bidding Document.
- (ii) Provide Insurances in accordance with the conditions of Contract (Section 8, Part A (Contract Data), clause 19)
- (iii) Prepare Agreement on non-judicial stamp paper (From Govt. of Rajasthan of value as per latest circular and provisions) and attend the office of the undersigned on any working day to sign the Contract document.

Encl: - Format of contract Agreement



(Bharat Tepan)
Superintending Engineer
PIU, RUIDP- SIROHI

Office of Superintending Engineer
Project Implementation Unit (RSTDSP), RUIDP, SIROHI
(email: SESIROHIRUIDP@GMAIL.COM)

No:- RUIDP/PIU/Sirohi/PH-IV/2020-21/10

Date: 11-05-2020

- ✓ 1. Project Director RUIDP Jaipur in reference to letter no. RUIDP PMU PH-IV/TEC-TAC/449 Dt. 08-05-2020
2. Chief Engineer, RUIDP, Jaipur
3. Financial Advisor, RUIDP, Jaipur
4. Add. Chief Engineer, RUIDP, Jodhpur.
5. Executive Engineer, PIU, RUIDP, Abu Road(Mount Abu)/-----.
6. Commissioner/Executive officer, Municipal Council/ Board, ABU Road
7. Team Leader, PMDSC, Jaipur


(Bharat Tapan) 11.5.20
Superintending Engineer
PIU, RUIDP- SIROHI